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11 October 1960

TiMEr, Ny ettt et 1
25X1
A proposal is hereby submitted (in duplicate)
for a new program of work on nuclear timers. We shall be
looking forward to your reply.
Very truly yours,
25X1
Vice President and
Director of Research
AB:mn
Encl (cited above)
25X1
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25X1

Proposal to Manufacture and Test Nuclear Timers

INTRODUCTION

‘ ‘and the Government have cooperated 25X1

in developing an electronic timer circuit incorporating a Kr 85 nuclear battery. In
the most recent phase of this program (Task 2), a number of breadboard and packaged

timers were prepared and operated successfully at timing intervals of 2 to 24 hours.

‘ nuclear delay timer utilizes a 25X1

capacitor charge and discharge cycle. A special discharge diode fires at a pre-arranged
voltage, delivering the energy stored in the capacitor to the coil in a mechanical
counter or (after the last count) to another system. The voltage and current output of the
nuclear battery are regulated to insure a reproducible and linear charging curve. The

capacitor, discharge diode, voltage regulator, and current regulator are all manufactured

al specially for this application. 25X1

A set of requirements has recently been provided for an operational

timing device using this circuit and components. This proposal outlines a plan of work

to be done at| leading to an evaluation of the practicability ~25X1

of these specifications through manufacture and test of a limited quantity of prototypes.
Among the criteria to be applied to these prototypes are: consistency of timing over a
wide range of temperatures, compatibility with related equipment, and continuved or

fail-safe operation after vibration and other types of rough handling.
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It is estimated that the objectives of this program can be accomplished
in one year at a cost of $61,370.00.
SCOPE

1. The timer will be packaged to meet the requirements provided by
the contracting officer, including compatibility of the container and connections with
associated equipment. Certain components may be potted for safety, to reduce electrical
leakage, or to relieve mechanical strain. It is anticipated ‘that several packaging
designs may be evaluated under actual performance conditions and given preliminary
environmental tests before the actual prototypes are manufactured.

2. Moderate production runs of appropriate sizes of capacitors,
voltage regulators, current regulators, discharge diodes, and Kr 85 nuclear batteries
will be carried out. Each individual component will be tested in the manner developed
in the previous phase of this program to enable a selection of the most satisfactory pieces.
Sodeco counters will be modified to meet the size requirements, and coils will be

wound to the optimum inductance in the Sodeco Laboratory or by other coil-winding

specialists under direction.

3. Using components manufactured or modified as described above, or
procured from the best commercial sources, at least 20 complete and operating prototypes
will be assembled according to the most successful packaging design.

4. The timing cycles of the 20 prototypes will be monitored by automatic
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recording equipment for such time as may be necessary to determine their accuracy.
Final adjustments of the packaging design or exchange of components may be made at
this time. However, at least 2 months of satisfactory operation at room temperature

(approximately 30 timing cycles, with £ 1% precision) after the last modification will

be required of each unit before it is released for environmental testing.

5. Asslection of 10 successful prototypes will be subjected to severe
environmental and mechanical tests according to the requirements furnished by the
contracting officer. These will include operation at various temperatures, under water,
and after vibration and drop tests, as specified. Timing interval accuracy and precision
will be monitored again after these tests, and the individual units will be inspected for

evidence of damage and the causes of any failure determined.

REPORT AND DRAWING S

A final report will be provided at the conclusion of the program. [t will
include a comprehensive review of the work, timing data on prototypes, reproducible
drawings, conclusions and recommendations.

COMPONENTS TO BE FURNISHED

Radiation Research Corporation will be furnished, as necessary, special
electrical coupling bases, and such environmental test equipment as a vibration table

and apparatus to control temperature and humidity.
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ESTIMATED COST BREAKDOWN

ONE YEAR PROGRAM

Direct Labor Hours Rate Amount
Director of Research 400 $5.55 $ 2,220
Senior Electrical Engineer 1200 5.00 6,000
Engineer 1200 4,00 4,800
Technician 800 2,75 2,200
Machinist 800 3.00 2,400

Sub Total $17,620
Overhead, at 180% , 31,700
Materials _ 7,500

Sub Total $56,820
Fee, at 8% _4,550

TOTAL $61,370
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